DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -1
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT N1
STATE/FEDERAL AID NO: EBHN-N274(4) CONTRACT TIME 90 CALENDAR DAYS
CONTRACT DESCRIPTION PROJECT (S) EBHN-N274 (4)
Bridge 1-177 and 1-203, Scour Countermeasures
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/3/2009 to vendor MERIT CONSTRUCTION ENGINEERS.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 336,406.00 156.4468% 100.0000%
1 MERIT CONSTRUCTION ENGINEERS, PO BOX 651, NEW CASTLE, DE, 19720 $ 215,029.00 100.0000% 63.9195%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 220,024.95 102.3234% 65.4046%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 227,937.00 106.0029% 67.7565%
4 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 243,768.90 113.3656% 72.4627%
5 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 277,708.00 129.1491% 82.5514%
6 KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707 $ 306,851.00 142.7021% 91.2145%
7 CORMAN CONST INC, 12001 GUILFORD ROAD, ANNAPOLIS JUNCT, MD, 20701 $ 398, 744.77 185.4377% 118.5308%
8 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 408,266.30 189.8657% 121.3612%
I ( 0o ) I( 1) I ( 2 )
|ENGINEER'S ESTIMATE |[MERIT CONSTRUCTION ENGINEERS |[JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R ettt et
SECTION 0001  BR 1-177
| | |
0010 201000 LUMP | 10000.00000 10000.00] 6000.00000 6000.00 | 3300.00000 3300.00
CLEARING AND GRUBBING | | |
0020 203000 50.000 CY | 125.00000 6250.00| 45.00000 2250.00] 43.77000 2188.50
CHANNEL EXCAVATION | | |
0030 209002 36.000 CY | 55.00000 1980.00| 30.00000 1080.00| 45.99000 1655.64
BORROW, TYPE B | |
0040 251501 520.000 LF | 3.00000 1560.00| 2.00000 1040.00| 1.89000 982.80
SILT FENCE | | |
0050 263000 2.000 EACH | 1250.00000 2500.00| 1200.00000 2400.00| 1287.11000 2574.22
SUMP PIT, TYPE 1 | | |
0060 265500 LUMP | 30000.00000 30000.00| 14000.00000 14000.00] 11600.00000 11600.00
STREAM DIVERSION | | |
0070 268000 84.000 TON | 60.00000 5040.00| 30.00000 2520.00] 29.46000 2474.64
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 270000 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00] 920.00000 1840.00
PORTABLE SEDIMENT TANK | | |
0090 302500 79.000 TON | 60.00000 4740.00| 40.00000 3160.00] 47.42000 3746.18
| | |

DELAWARE NO. 3 STONE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -2
TABULATION OF BIDS
CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER : 003 CONTRACT ID 28-074-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MERIT CONSTRUCTION ENGINEERS |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0100 302502 32.000 TON | 60.00000 1920.00| 40.00000 1280.00| 74.34000 2378.88
DELAWARE NO. 2 STONE | | |
0110 610502 300.000 LF | 25.00000 7500.00 | 4.00000 1200.00| 10.50000 3150.00
POINTING EXISTING STONE MASONRY | | |
0120 712006 6.000 SY | 100.00000 600.00| 60.00000 360.00| 78.50000 471.00
RIPRAP, R-5 | | |
0130 712008 87.000 SY | 85.00000 7395.00 | 70.00000 6090.00 | 48.17000 4190.79
RIPRAP, R-7 | | |
0140 712517 1700.000 SF | 20.00000 34000.00] 12.70000 21590.00| 18.50000 31450.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0150 712531 47.000 CY | 62.00000 2914.00 | 55.00000 2585.00 | 45.91000 2157.77
CHANNEL BED FILL | | |
0160 713003 90.000 SY | 5.00000 450.00| 6.00000 540.00 | 3.68000 331.20
GEOTEXTILES, RIPRAP | | |
0170 715510 20.000 LF | 50.00000 1000.00| 30.00000 600.00| 27.71000 554.20
TEMPORARY DRAINAGE PIPE, 12" | | |
0180 720585 4.000 EACH | 2700.00000 10800.00| 2500.00000 10000.00 | 2677.50000 10710.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0190 732002 87.000 SY | 30.00000 2610.00 | 10.00000 870.00| 15.40000 1339.80
TOPSOIL, 6" DEPTH | | |
0200 734013 70.000 SY | 3.50000 245.00 | 6.00000 420.00] 6.04000 422.80
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 734015 17.000 SY | 7.00000 119.00] 15.00000 255.00 | 25.20000 428.40
PERMANENT GRASS SEEDING, WET GROUND | | |
0220 735533 87.000 SY | 7.00000 609.00]| 4.00000 348.00| 4.83000 420.21
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0230 742500 100.000 HOUR | 36.40000 3640.00 | 36.40000 3640.00 | 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 743514 14.000 EADY | 85.00000 1190.00| 185.00000 2590.00 | 84.00000 1176.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 763000 LUMP | 11779.50000 11779.50] 5000.00000 5000.00 | 9000.00000 9000.00
INITIAL EXPENSE | |
0260 763500 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 5400.00000 5400.00
MAINTENANCE OF TRAFFIC | | |
0270 763501 LUMP | 2500.00000 2500.00 | 7600.00000 7600.00 | 1050.00000 1050.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 159,341.50]| $ 105,418.00| $ 108,633.03
—————————————————————————————————————————— o

SECTION 0002 BR 1-203



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -3
TABULATION OF BIDS
CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER : 003 CONTRACT ID 28-074-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MERIT CONSTRUCTION ENGINEERS |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 201000 LUMP | 10000.00000 10000.00| 7000.00000 7000.00 | 3230.90000 3230.90
CLEARING AND GRUBBING | | |
0290 203000 88.000 CY | 125.00000 11000.00]| 45.00000 3960.00 | 24.87000 2188.56
CHANNEL EXCAVATION | | |
0300 209002 40.000 CY | 55.00000 2200.00 | 30.00000 1200.00| 45.99000 1839.60
BORROW, TYPE B | |
0310 251501 600.000 LF | 3.00000 1800.00| 2.00000 1200.00| 1.89000 1134.00
SILT FENCE | | |
0320 263000 2.000 EACH | 1250.00000 2500.00 | 1200.00000 2400.00 | 946.05000 1892.10
SUMP PIT, TYPE 1 | |
0330 265500 LUMP | 30000.00000 30000.00| 14000.00000 14000.00 | 11630.00000 11630.00
STREAM DIVERSION | | |
0340 268000 283.000 TON | 60.00000 16980.00| 25.00000 7075.00 | 26.12000 7391.96
STABILIZED CONSTRUCTION ENTRANCE | | |
0350 270000 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00| 921.34000 1842.68
PORTABLE SEDIMENT TANK | | |
0360 302007 3.000 cCY | 100.00000 300.00| 75.00000 225.00]| 216.36000 649.08
GRADED AGGREGATE BASE COURSE, TYPE B | |
0370 302500 105.000 TON | 60.00000 6300.00 | 40.00000 4200.00 | 35.38000 3714.90
DELAWARE NO. 3 STONE | | |
0380 705001 120.000 SF | 12.00000 1440.00| 7.00000 840.00| 11.33000 1359.60
P.C.C. SIDEWALK, 4" | | |
0390 712006 6.000 SY | 100.00000 600.00| 60.00000 360.00| 90.60000 543.60
RIPRAP, R-5 | | |
0400 712008 123.000 SY | 85.00000 10455.00 | 60.00000 7380.00 | 49.37000 6072.51
RIPRAP, R-7 | | |
0410 712517 2100.000 SF | 20.00000 42000.00 | 12.70000 26670.00| 18.50000 38850.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0420 712531 77.000 CY | 62.00000 4774.00 | 25.00000 1925.00| 45.91000 3535.07
CHANNEL BED FILL | | |
0430 713003 126.000 SY | 5.00000 630.00] 5.00000 630.00] 2.22000 279.72
GEOTEXTILES, RIPRAP | | |
0440 715510 40.000 LF | 50.00000 2000.00 | 30.00000 1200.00| 27.71000 1108.40
TEMPORARY DRAINAGE PIPE, 12" | | |
0450 727011 20.000 LF | 15.00000 300.00| 27.00000 540.00 | 61.42000 1228.40
RESET CHAIN-LINK FENCE | | |
0460 727510 50.000 LF | 15.00000 750.00| 25.00000 1250.00| 28.35000 1417.50
| | |

WOOD RAIL FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -4
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MERIT CONSTRUCTION ENGINEERS |[JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0470 732002 123.000 SY | 30.00000 3690.00] 10.00000 1230.00] 19.10000 2349.30
TOPSOIL, 6" DEPTH | | |
0480 734013 96.000 sSY | 3.50000 336.00| 6.00000 576.00| 4.41000 423.36
PERMANENT GRASS SEEDING, DRY GROUND | |
0490 734015 27.000 sSY | 7.00000 189.00] 15.00000 405.00] 15.75000 425.25
PERMANENT GRASS SEEDING, WET GROUND | |
0500 735533 123.000 SY | 7.00000 861.00] 5.00000 615.00] 3.41000 419.43
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0510 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0520 743514 14.000 EADY | 85.00000 1190.00] 185.00000 2590.00] 84.00000 1176.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0530 763000 LUMP | 12629.50000 12629.50| 5000.00000 5000.00] 9200.00000 9200.00
INITIAL EXPENSE | | |
0540 763500 LUMP | 5000.00000 5000.00] 4500.00000 4500.00] 2800.00000 2800.00
MAINTENANCE OF TRAFFIC | | |
0550 763501 LUMP | 2500.00000 2500.00] 6000.00000 6000.00] 1050.00000 1050.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 177,064.50] $ 109,611.00] $ 111,391.92
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 336,406.00| $ 215,029.00| $ 220,024.95
DBE GOALS | 11 % | 11 % | 11 %




GUARDRAIL END TREATMENT ATTENUATOR, TYPE
1

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -5
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BR 1-177
| | |
0010 201000 LUMP | 4250.00000 4250.00 | 2200.00000 2200.00 | 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 203000 50.000 CY | 42.00000 2100.00 | 37.00000 1850.00 | 120.00000 6000.00
CHANNEL EXCAVATION | | |
0030 209002 36.000 CY | 43.00000 1548.00 | 38.00000 1368.00| 12.00000 432.00
BORROW, TYPE B | |
0040 251501 520.000 LF | 2.00000 1040.00| 2.00000 1040.00| 2.10000 1092.00
SILT FENCE | | |
0050 263000 2.000 EACH | 400.00000 800.00| 1850.00000 3700.00 | 500.00000 1000.00
SUMP PIT, TYPE 1 | |
0060 265500 LUMP | 23300.00000 23300.00| 15000.00000 15000.00 | 24000.00000 24000.00
STREAM DIVERSION | | |
0070 268000 84.000 TON | 31.00000 2604.00 | 36.00000 3024.00 | 51.00000 4284.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 270000 2.000 EACH | 400.00000 800.00| 750.00000 1500.00 | 660.00000 1320.00
PORTABLE SEDIMENT TANK | | |
0090 302500 79.000 TON | 35.50000 2804.50 | 34.50000 2725.50| 47.50000 3752.50
DELAWARE NO. 3 STONE | | |
0100 302502 32.000 TON | 35.50000 1136.00| 50.00000 1600.00| 25.00000 800.00
DELAWARE NO. 2 STONE | | |
0110 610502 300.000 LF | 10.00000 3000.00| 16.00000 4800.00 | 15.50000 4650.00
POINTING EXISTING STONE MASONRY | | |
0120 712006 6.000 SY | 54.00000 324.00| 55.00000 330.00]| 82.00000 492.00
RIPRAP, R-5 | | |
0130 712008 87.000 SY | 89.00000 7743.00 | 93.00000 8091.00| 100.00000 8700.00
RIPRAP, R-7 | | |
0140 712517 1700.000 SF | 18.00000 30600.00| 19.75000 33575.00] 17.50000 29750.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0150 712531 47.000 CY | 29.50000 1386.50| 66.00000 3102.00]| 69.50000 3266.50
CHANNEL BED FILL | | |
0160 713003 90.000 SY | 3.00000 270.00 | 3.50000 315.00]| 3.70000 333.00
GEOTEXTILES, RIPRAP | | |
0170 715510 20.000 LF | 25.00000 500.00 | 40.50000 810.00] 37.50000 750.00
TEMPORARY DRAINAGE PIPE, 12" | | |
0180 720585 4.000 EACH | 2450.00000 9800.00 | 2355.00000 9420.00 | 2400.00000 9600.00
| | |
| | |



CONTRACT TITLE : BRIDGE 1-177 AND 1-203,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

SCOUR COUNTERMEASURES

DATE
PAGE

01/05/10
003 -6

CALL ORDER  : 003 CONTRACT ID : 28-074-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |[EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
0190 732002 87.000 SY | 15.00000 1305.00 | 13.00000 1131.00] 13.00000 1131.00
TOPSOIL, 6" DEPTH | | |
0200 734013 70.000 SY | 4.00000 280.00 | 3.10000 217.00] 7.70000 539.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 734015 17.000 SY | 5.00000 85.00] 12.20000 207.40] 33.00000 561.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0220 735533 87.000 SY | 3.00000 261.00] 3.00000 261.00] 1.70000 147.90
SOTIL RETENTION BLANKET MULCH, TYPE 3 | | |
0230 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 743514 14.000 EADY | 55.00000 770.00| 55.00000 770.00| 82.50000 1155.00
FURNTISH AND MATINTAIN MESSAGE BOARD | | |
0250 763000 LUMP | 4350.00000 4350.00 | 4750.00000 4750.00 | 6500.00000 6500.00
INTTIAL EXPENSE | |
0260 763500 LUMP | 3400.00000 3400.00] 6200.00000 6200.00] 3000.00000 3000.00
MATINTENANCE OF TRAFFIC | | |
0270 763501 LUMP | 800.00000 800.00 | 2500.00000 2500.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 108,897.00 | $ 114,126.90] $ 128,395.90
—————————————————————————————————————————— R et ettt it
SECTION 0002  BR 1-203
| | |
0280 201000 LUMP | 4250.00000 4250.00 | 3500.00000 3500.00]  10000.00000 10000.00
CLEARING AND GRUBBING | | |
0290 203000 88.000 CY | 42.00000 3696.00] 36.75000 3234.00] 88.00000 7744.00
CHANNEL EXCAVATION | | |
0300 209002 40.000 CY | 43.00000 1720.00 ] 37.90000 1516.00 | 28.00000 1120.00
BORROW, TYPE B | |
0310 251501 600.000 LF | 2.00000 1200.00 | 2.00000 1200.00 | 2.10000 1260.00
STLT FENCE | | |
0320 263000 2.000 EACH | 400.00000 800.00 | 1850.00000 3700.00] 500.00000 1000.00
SUMP PIT, TYPE 1 | |
0330 265500 LUMP |  22200.00000 22200.00|  14500.00000 14500.00]  29000.00000 29000.00
STREAM DIVERSION | | |
0340 268000 283.000 TON | 31.00000 8773.00 | 35.00000 9905.00 | 48.50000 13725.50
STABILIZED CONSTRUCTION ENTRANCE | | |
0350 270000 2.000 EACH | 400.00000 800.00 | 750.00000 1500.00 | 660.00000 1320.00
| | |

PORTABLE SEDIMENT TANK



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -7
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 302007 3.000 cCY | 90.00000 270.00 | 100.00000 300.00] 76.00000 228.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0370 302500 105.000 TON | 35.50000 3727.50] 34.00000 3570.00 | 50.00000 5250.00
DELAWARE NO. 3 STONE | | |
0380 705001 120.000 SF | 6.50000 780.00| 10.00000 1200.00| 7.90000 948.00
P.C.C. SIDEWALK, 4" | | |
0390 712006 6.000 SY | 54.00000 324.00| 55.00000 330.00]| 79.50000 477.00
RIPRAP, R-5 | | |
0400 712008 123.000 SY | 89.00000 10947.00 | 92.00000 11316.00]| 100.00000 12300.00
RIPRAP, R-7 | | |
0410 712517 2100.000 SF | 18.00000 37800.00| 19.75000 41475.00 | 17.00000 35700.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0420 712531 77.000 CY | 29.50000 2271.50]| 65.50000 5043.50| 68.50000 5274.50
CHANNEL BED FILL | | |
0430 713003 126.000 SY | 3.00000 378.00| 3.50000 441.00| 4.30000 541.80
GEOTEXTILES, RIPRAP | | |
0440 715510 40.000 LF | 25.00000 1000.00| 47.00000 1880.00 | 37.50000 1500.00
TEMPORARY DRAINAGE PIPE, 12" | | |
0450 727011 20.000 LF | 38.00000 760.00| 28.50000 570.00 | 64.50000 1290.00
RESET CHAIN-LINK FENCE | | |
0460 727510 50.000 LF | 33.00000 1650.00 | 35.50000 1775.00| 30.00000 1500.00
WOOD RAIL FENCE | |
0470 732002 123.000 SY | 15.00000 1845.00 | 15.95000 1961.85] 13.00000 1599.00
TOPSOIL, 6" DEPTH | | |
0480 734013 96.000 SY | 4.00000 384.00| 3.40000 326.40| 7.70000 739.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0490 734015 27.000 SY | 5.00000 135.00] 6.10000 164.70] 33.00000 891.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0500 735533 123.000 SY | 3.00000 369.00| 3.85000 473.55] 1.70000 209.10
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0510 742500 100.000 HOUR | 36.40000 3640.00 | 36.40000 3640.00 | 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0520 743514 14.000 EADY | 55.00000 770.00| 55.00000 770.00| 82.50000 1155.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0530 763000 LUMP | 4350.00000 4350.00| 5500.00000 5500.00 | 6500.00000 6500.00
INITIAL EXPENSE | |
0540 763500 LUMP | 3400.00000 3400.00 | 7350.00000 7350.00 | 2900.00000 2900.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
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TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT N1
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0550 763501 LUMP | 800.00000 800.00] 2500.00000 2500.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 119,040.00] $ 129,642.00] $ 149,312.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 227,937.00| $ 243,768.90| $ 277,708.00

DBE GOALS

11

o°

11

o°

11 %




GUARDRAIL END TREATMENT ATTENUATOR, TYPE
1
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TABULATION OF BIDS
CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER : 003 CONTRACT ID : 28-074-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|KUHN CONST CO | CORMAN CONST INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BR 1-177
| | |
0010 201000 LUMP | 5000.00000 5000.00 | 84000.00000 84000.00 | 9450.00000 9450.00
CLEARING AND GRUBBING | | |
0020 203000 50.000 CY | 100.00000 5000.00 | 68.00000 3400.00 | 91.00000 4550.00
CHANNEL EXCAVATION | | |
0030 209002 36.000 CY | 37.00000 1332.00]| 0.01000 0.36] 80.50000 2898.00
BORROW, TYPE B | |
0040 251501 520.000 LF | 3.00000 1560.00 | 3.15000 1638.00| 3.70000 1924.00
SILT FENCE | | |
0050 263000 2.000 EACH | 1700.00000 3400.00 | 580.00000 1160.00| 970.00000 1940.00
SUMP PIT, TYPE 1 | |
0060 265500 LUMP | 23000.00000 23000.00| 40000.00000 40000.00 | 45000.00000 45000.00
STREAM DIVERSION | | |
0070 268000 84.000 TON | 75.00000 6300.00 | 0.01000 0.84] 43.55000 3658.20
STABILIZED CONSTRUCTION ENTRANCE | | |
0080 270000 2.000 EACH | 1000.00000 2000.00 | 2100.00000 4200.00]| 1113.00000 2226.00
PORTABLE SEDIMENT TANK | | |
0090 302500 79.000 TON | 48.00000 3792.00]| 70.00000 5530.00 | 58.00000 4582.00
DELAWARE NO. 3 STONE | | |
0100 302502 32.000 TON | 117.00000 3744.00| 22.00000 704.00| 67.00000 2144.00
DELAWARE NO. 2 STONE | | |
0110 610502 300.000 LF | 23.00000 6900.00 | 5.25000 1575.00 | 32.00000 9600.00
POINTING EXISTING STONE MASONRY | | |
0120 712006 6.000 SY | 100.00000 600.00| 0.01000 0.06| 75.00000 450.00
RIPRAP, R-5 | | |
0130 712008 87.000 SY | 59.00000 5133.00]| 115.00000 10005.00 | 85.00000 7395.00
RIPRAP, R-7 | | |
0140 712517 1700.000 SF | 19.00000 32300.00] 0.01000 17.00] 27.00000 45900.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0150 712531 47.000 CY | 143.00000 6721.00 | 0.01000 0.47] 66.00000 3102.00
CHANNEL BED FILL | | |
0160 713003 90.000 SY | 8.00000 720.00| 21.50000 1935.00| 6.00000 540.00
GEOTEXTILES, RIPRAP | | |
0170 715510 20.000 LF | 42.00000 840.00| 28.00000 560.00]| 20.25000 405.00
TEMPORARY DRAINAGE PIPE, 12" | | |
0180 720585 4.000 EACH | 2343.00000 9372.00| 2300.00000 9200.00 | 2320.00000 9280.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/05/10
PAGE : 003 -10
TABULATION OF BIDS
CONTRACT TITLE : BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID : 28-074-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|KUHN CONST CO [CORMAN CONST INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— R et et et
0190 732002 87.000 SY | 25.00000 2175.00] 12.50000 1087.50] 11.00000 957.00
TOPSOIL, 6" DEPTH | | |
0200 734013 70.000 SY | 3.50000 245.00 | 1.30000 91.00] 5.50000 385.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 734015 17.000 SY | 11.50000 195.50] 1.60000 27.20]| 11.00000 187.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0220 735533 87.000 SY | 3.00000 261.00] 5.25000 456.75 | 5.00000 435.00
SOTIL RETENTION BLANKET MULCH, TYPE 3 | | |
0230 742500 100.000 HOUR | 36.40000 3640.00] 36.40000 3640.00] 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 743514 14.000 EADY | 85.00000 1190.00 | 79.00000 1106.00 | 81.00000 1134.00
FURNTISH AND MATINTAIN MESSAGE BOARD | | |
0250 763000 LUMP |  12000.00000 12000.00]  19400.00000 19400.00]  19300.00000 19300.00
INTTIAL EXPENSE | |
0260 763500 LUMP | 4150.00000 4150.00 | 3800.00000 3800.00] 6100.00000 6100.00
MATINTENANCE OF TRAFFIC | | |
0270 763501 LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 2100.00000 2100.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 144,570.50] $ 196,034.18] $ 189,282.20
————————————————————————————————————————— R et ettt it
SECTION 0002  BR 1-203
| | |
0280 201000 LUMP | 5000.00000 5000.00] 118000.00000 118000.00 | 7100.00000 7100.00
CLEARING AND GRUBBING | | |
0290 203000 88.000 CY | 100.00000 8800.00 | 0.01000 0.88] 101.00000 8888.00
CHANNEL EXCAVATION | | |
0300 209002 40.000 CY | 37.00000 1480.00 | 0.01000 0.40] 94.00000 3760.00
BORROW, TYPE B | |
0310 251501 600.000 LF | 3.00000 1800.00 | 3.15000 1890.00 | 4.00000 2400.00
STLT FENCE | | |
0320 263000 2.000 EACH | 1700.00000 3400.00] 538.00000 1076.00 | 970.00000 1940.00
SUMP PIT, TYPE 1 | |
0330 265500 LUMP |  23000.00000 23000.00|  30000.00000 30000.00|  44000.00000 44000.00
STREAM DIVERSION | | |
0340 268000 283.000 TON | 75.00000 21225.00]| 0.01000 2.83] 38.00000 10754.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0350 270000 2.000 EACH | 1000.00000 2000.00] 465.00000 930.00| 1113.00000 2226.00
| | |

PORTABLE SEDIMENT TANK



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -11
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|KUHN CONST CO | CORMAN CONST INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 302007 3.000 cCY | 150.00000 450.00| 115.00000 345.00]| 133.00000 399.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0370 302500 105.000 TON | 48.00000 5040.00 | 70.00000 7350.00] 78.00000 8190.00
DELAWARE NO. 3 STONE | | |
0380 705001 120.000 SF | 9.50000 1140.00| 7.75000 930.00] 10.00000 1200.00
P.C.C. SIDEWALK, 4" | | |
0390 712006 6.000 SY | 100.00000 600.00| 0.01000 0.06| 75.00000 450.00
RIPRAP, R-5 | | |
0400 712008 123.000 SY | 59.00000 7257.00 | 0.01000 1.23] 81.00000 9963.00
RIPRAP, R-7 | | |
0410 712517 2100.000 SF | 19.00000 39900.00| 0.01000 21.00] 30.00000 63000.00
ARTICULATED PRE-CAST CONCRETE BLOCKS | | |
0420 712531 77.000 CY | 143.00000 11011.00] 0.01000 0.77] 98.00000 7546 .00
CHANNEL BED FILL | | |
0430 713003 126.000 SY | 8.00000 1008.00| 21.50000 2709.00 | 7.35000 926.10
GEOTEXTILES, RIPRAP | | |
0440 715510 40.000 LF | 42.00000 1680.00 | 25.00000 1000.00| 20.25000 810.00
TEMPORARY DRAINAGE PIPE, 12" | | |
0450 727011 20.000 LF | 30.00000 600.00| 8.50000 170.00] 48.25000 965.00
RESET CHAIN-LINK FENCE | | |
0460 727510 50.000 LF | 20.00000 1000.00| 21.00000 1050.00| 27.00000 1350.00
WOOD RAIL FENCE | |
0470 732002 123.000 SY | 25.00000 3075.00 | 12.50000 1537.50| 11.00000 1353.00
TOPSOIL, 6" DEPTH | | |
0480 734013 96.000 SY | 3.50000 336.00| 1.40000 134.40] 5.50000 528.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0490 734015 27.000 SY | 11.50000 310.50]| 1.60000 43.20] 11.00000 297.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0500 735533 123.000 SY | 3.00000 369.00| 5.25000 645.75]| 5.00000 615.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0510 742500 100.000 HOUR | 36.40000 3640.00 | 36.40000 3640.00 | 36.40000 3640.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0520 743514 14.000 EADY | 85.00000 1190.00| 79.00000 1106.00| 81.00000 1134.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0530 763000 LUMP | 12000.00000 12000.00 | 20000.00000 20000.00| 22150.00000 22150.00
INITIAL EXPENSE | |
0540 763500 LUMP | 1969.00000 1969.00| 5300.00000 5300.00 | 11300.00000 11300.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/05/10
PAGE 003 -12
TABULATION OF BIDS
CONTRACT TITLE BRIDGE 1-177 AND 1-203, SCOUR COUNTERMEASURES
CALL ORDER : 003 CONTRACT ID 28-074-03.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| KUHN CONST CO | CORMAN CONST INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0550 763501 LUMP | 3000.00000 3000.00] 4826.57000 4826.57] 2100.00000 2100.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 162,280.50] $ 202,710.59| $ 218,984.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 306,851.00| $ 398,744.77| $ 408, 266.30

DBE GOALS

11
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